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SR 161

DEPARTMENT OF TRANSPORTATI ON
OLYMPI A, WASHI NGTON 98504

DATE: 4/17/2003
DOT_RGGB03

Bl D OPENI NG FORM

128TH ST. TO SR 512 I/ C - PAVI NG

02C528
Bl DDERS AND BI DS LOCATION: Pl ERCE

Bl DDER Bl DDER BI D OPENI NG DATE: 05/ 14/ 2003

TOTAL TOTAL PRQJECT ESTI MATE:

Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS

TOTAL TOTAL

Bl DDER Bl DDER

TOTAL TOTAL

QUANTI TY DESCRI PTI ON ITEMi[ UNN'T PRICE | UNIT PRICE | UNIT PRICE

LUMP SUM MOBI LI ZATI ON 1

1 EACH REMOVI NG DRAI NAGE STRUCTURE 2

200 S.Y. REMOVI NG TRAFFI C | SLAND 3

670 L. F. REMOVI NG PLASTI C LI NE 4

201 EACH REMOVI NG PLASTI C TRAFFI C MARKI NG 5

2344 S.F. REMOVI NG PLASTI C CROSSWALK LI NE 6

23 HUND REMOVI NG RAI SED PAVEMENT MARKER 7

1380 S. V. PAVEMENT REPAI R EXCAVATION INCL. H 8

1 EACH CATCH BASI N TYPE 1 9

60 L.F. CL. IV REINF. CONC. STORM SEVER PI| 10

LUVP SUM EXPANSI ON JOI NT MODI FI CATI ON 11

10000 EST. BRI DGE DECK REPAI R 12

1.3 M. SHOULDER FI NI SHI NG 13

5250 EST. ANTI - STRI PPI NG ADDI TI VE 14

2000 EST. CRACK SEALI NG 15

21500 S. Y. PLANI NG Bl TUM NOUS PAVENENT 16

210 TON ASPHALT CONC. FOR PRELEVELING CL. | 17

55 TON ASPHALT CONC. FOR PRELEVELING CL. | 18

551 TON ASPHALT CONC. FOR PAVEMENT REPAIR | 19

5250 TON ASPHALT CONC. PAVEMENT CL. SUPERPA| 20

7 TON ASPHALT CONC. FOR TRAFFIC I SLAND | 21

5890 CALC JOB M X COVPLI ANCE PRI CE ADJUSTMEN 22

4430 CALC COMPACTI ON PRI CE ADJUSTNENT 23

6 DAY ESC LEAD 24

LUVP SUM SOD | NSTALLATI ON 25

LUMP SUM TEMPORARY EROSI ON AND SEDI NENT CJ 26

LUVP SUM SPCC PLAN 27

LUMP SUM CEMENT CONCRETE PEDESTRI AN RAMP M 28
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OLYMPI A, WASHI NGTON 98504 DOT RGGB03

BI D OPENI NG FORM -

SR 161
128TH ST. TO SR 512 1/C - PAVI NG
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QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
82 L.F. TYPE A PRECAST TRAFFI C CURB 29
50 L.F. TYPE C PRECAST TRAFFI C CURB 30
57 EACH FLEXI BLE GUI DE POST 31
38050 L. F. PAI NT LI NE 32
5450 L.F. PROFI LED PLASTI C LI NE 33
382 L.F. PAI NTED DROP LANE LI NE 34
942 L.F. PROFI LED PLASTI C DROP LANE LI NE 35
3840 L.F. PAI NTED W DE LI NE 36
1389 L.F. PLASTI C W DE LI NE 37
256 L. F. PROFI LED PLASTI C W DE LI NE 38
2410 S.F. PLASTI C CROSSWALK LI NE 39
660 L.F. PLASTI C STOP LI NE 40
75 EACH PLASTI C TRAFFI C ARROW 41
176 EACH PLASTI C TRAFFI C LETTER 42
18 HUND RAI SED PAVEMENT MARKER TYPE 1 43
3.6 HUND RAI SED PAVEMENT MARKER TYPE 2 44
40000 L. F. TEMPORARY PAVENENT MARKI NG 45
LUMP SUM PERVMANENT SI GNI NG 46
LUMP SUM TRAFFI C SI GNAL SYSTEM 47
LUMP SUM SI GNAL | NTERCONNECT 48
12000 EST. FORCE ACCOUNT REPLACE TRAFFIC SId 49
370 HR SEQUENTI AL ARROW S| GN 50
4 EACH PORTABLE CHANGEABLE MESSAGE S| GN 51
340 HR OPERATI ON OF PORTABLE CHANGEABLE M 52
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 53
1000 HR TRAFFI C CONTROL LABOR 54
450 HR TRAFFI C CONTROL SUPERVI SOR 55
336 S.F. CONSTRUCTI ON S| GNS CLASS A 56
16 C. Y. STRUCTURE EXCAVATI ON CLASS B INCL.| 57
LUMP SUM ROADWAY SURVEYI NG 58
8 EACH ADJUST MONUMENT CASE AND COVER 59
2 EACH ADJUST MANHOLE 60
10 EACH ADJUST CATCH BASI N 61
14 EACH ADJUST VALVE BOX 62
5000 EST. ROADSI DE CLEANUP 63
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA 64
-3 CALC M NOR CHANGE 65




